



TRUPLANS INC.
630 S. Glassell Street, Suite 201
Orange, California 92866
(714) 202-5396

WORK ORDER FOR CAD PLAN SERVICES Business Lic#203319 DATE 11/04/25
TRUPLANS.COM TRUPLANS.NET work order price valid for 30 days

A Good Set Of Plans Can Save You Thousands in Construction Costs

HOMEOWNER / CLIENT INFORMATION & PROPERTY ADDRESS

Tan
Wendy
91 Marbella
San Clemente
92673

WORK ORDER	M1.0
SIGNED ON	
PROJECT #	
Phone 1	(951) 463-1098
Phone 2	-
Wendytan1213@gmail.com	
0	

PHASE 1 of 2 New Home Development Plans

PHASE 1 - Preliminary Architectural Research, Feasibility & Design

AREAS INCLUDED IN SCOPE OF DESIGN LISTED BELOW

SEND PROJECT AS

A	Prepare preliminary design sketches of homeowner vision for city/HOA research	YES	PDF	
B	Conduct early research with city and HOA using preliminary sketches	YES	PRINT	
C	Generate a plan set with design sketches with buildable area report, limits, etc...			
D	Design New Home for 91 Marbella using architectural 2D layout and 3D design	NOTE: Required printed plan sets (24" x 36") for HOA and/or city/county approval are included. Additional printed plan sets shall be quoted based on number of pages. To save paper PDF plan copies can be sent to contractors or others at no additional cost.		
E	Review multiple versions to optimize the homeowner vision with recommendations			
F	Meet w/City & Homeowner association for submittal requirements (early feedback)			
G	Generate final design version approved by homeowner for entering phase 2			
H				
I	PHASE 2 - Estimated Separately Based on Final Proposed Design Size/Scope			
J	PHASE 2 NOT YET INCLUDED: Construction docs, structural plans, submittals			

NOTE: This scope DOES NOT INCLUDE hidden or discovered conditions see terms & conditions 8.0

ADDING SCOPE ITEMS WILL AFFECT PLAN PRICING

HOW TO READ THIS WORK ORDER

This work order is a legal contract between TRUPLANS INC and the HOMEOWNER / CLIENT

FORMAT: This work order is presented as a FULL MENU OF SERVICES available through TRUPLANS INC. Items are either INCLUDED or NOT INCLUDED according to the indicators below.

INDICATES THE SERVICE ITEM IS **INCLUDED** **YES**

INDICATES ITEM IS **NOT INCLUDED** and is either **NOT APPLICABLE** or **TO BE DETERMINED** **NO**

If you a reference to "**T&C**" below it is an abbreviation for "terms and conditions"

ARCHITECTURAL PREP

MEASURING / RESEARCH / MANAGEMENT / BUDGET		INCLUDED ?		QTY
1	Scan / Laser / Measure Existing Home - Matterport Scan (included)		NO	
2	As-Built Floor Plans (Existing House Layout)		NO	
3	Preliminary Project Research with city or county planning dept	YES		1
4	Preliminary Buildable Area Report show buildable areas & ratios, heights	YES		1
5	ASSIGN PROJECT LEADER(S) w/COMPATABLE LANGUAGE FOR CLIENT	YES		1
6	Early Demo for On-Site Structural Verification (see T&C 6.1)		NO	
7	LEAVE BLANK		NO	
8	LEAVE BLANK		NO	

* preliminary research is not the full plan check process. Scope changes are not considered revisions.

ARCHITECTURAL DESIGN

DESIGN PLANS & CONSTRUCTION DESIGN		INCLUDED ?		QTY
9	Expert Construction Design Review assigned to Chris, Molly, Jake or Alex	YES		1
10	Project Scope Review Meeting prior to layout mtg (30-60 mins online)	YES		1
11	Layout Design Mtg(s)(2D w/space planning dimensions)(90-120 mins online)	YES		1
12	Layout w/Live 3D Design mtg(s) (w/live 3D editing) qty at right (60-90 mins)	YES		2
13	Studio Design Time for design prep / revisions (see hours at right)	YES		100
14	Interior 3D Conceptual Design showing conceptual finishes. see T&C 16.0	YES		1
15	Interior Finishing Design i.e. shopping, final finishes, patterns, appliance & fixture selection		NO	
16	Exterior Matching match existing architectural style, materials, colors, roof, textures		NO	
17A	Exterior Remodel alter/upgrade exterior only as specified in project scope		NO	
17B	Material Board preparation and presentation for one HOA submittal		NO	
18	LEAVE BLANK		NO	

SPECIAL CONDITIONS / TBD REQUIREMENTS

SPECIAL PLANS (IF KNOWN otherwise TBD during plan check)		INCLUDED ?		QTY
19	Special Plans 1: Encroachments, public works, easements research	YES		1
20	Special Plans 2: Sanitation, sewer laterals, line testing, cleanouts		NO	
21	Special Plans 3: Moratoriums, utility modifications/relocating		NO	
22	Special Plans 4: Pool - location reference only. No pool specification		NO	
23	Special Plans 5: Unpermitted, non-conforming and/or open/expired permits		NO	
24	Special Plans 6: Underground landscape drainage plan		NO	
25	Special Plans 7: Licensed Landscape Architect Review & Wet Stamp		NO	
26	Special Plans 8: Licensed Architect Review & Wet Stamp		NO	
27	Special Plans 9: SB-9 Draft plans for app process (no architect stamp)		NO	

ARCHITECTURAL CONSTRUCTION & HOA DOCUMENTS

ARCHITECTURAL CONSTRUCTION DOCUMENTS		INCLUDED?		QTY
28	A1 - Site Plan based on county data only - site survey not included	YES		1
29	A2 - Existing w/ demo, basic building code notes for project scope.		NO	
30	A3 - Proposed Plan Set: arch plan set based on scope	YES		1
31	A4 - Elevations exterior elevation(s) as according to project scope	YES		1
32	A5 - Cross Sections - proposed with notes and call outs as needed.		NO	
33	A6 - Roof Plan existing roof for structural reference and new per scope.	YES		1
34	MEP - Mechanical, Electrical, Plumbing - basic coversheet no line drawings		NO	
35	Title 24 - Energy calculations		NO	
36	G1/G2 BMP, pollution control, Cal green, Sediment control, ordinances		NO	
37	Homeowner Association Set submit x1 version/review see T&C 6.2		NO	
38	Coastal Commission Submittal		NO	
39	Landscape Labeling (landscape drafting , no wet stamp req'd)		NO	
40	Hardscape Labeling (hardscape drafting, no wet stamp)		NO	
41	Solar Panel System plans (deferred if required)		NO	
42	Storypole Plans (plans only) (installation & certification by others)		NO	
43	Hazardous Materials Testing (does NOT include abatement)		NO	
44	Surface Drainage standard exterior surface only (see Special Plans 6)		NO	
45	On-site visits during construction (see T&C 9.0 & 9.1)		NO	
46	In-house Contractor coordination Scott Hess Concept One Homes		NO	
47	Outside Contractor handoff & consulting (see T&C 9.2)		NO	
48	Fire Sprinkler permit (deferred permit by C-16 licensee if required)		NO	
49	Submit Plans to City for Plan Check Review		NO	
50	Plan Check Corrections within scope (see T&C 2.0, 2.1 & 7.0)		NO	
51	Permit Approval correspondances/corrections for permit approval status		NO	
52	Permit Issuance Included with In-House Contractor Only (T&C 22.0)		NO	
53	Fees - Plan check, permit fees, HOA fees, school fees, taxes, other fees		NO	
ARCHITECTURAL DESIGN & CONSTRUCTION DOCUMENTS		\$24,013		

SEE OTHER CATEGORY ESTIMATES BELOW

TRUPLANS INC is a full service plan provider. The above proposal is for the architectural design and construction documents listed. BELOW are the estimates for other professional services that may or maynot be required for your project, but are still yet to be determined (TBD)

CIVIL ENGINEERING - GIS, SOILS, SPECIAL

ALL GIS, SOILS, GRADING & CIVIL ENGINEERING ESTIMATES IN THIS SECTION (IF APPLICABLE) ARE FINALIZED AFTER TWO MILESTONES;

1. After homeowner approves the final design plans.
2. After review by the appropriate city and/or county plan check agencies responsible for approving or correcting the plans.

NOTE: DUE PROCESS WILL DETERMINE IF ANY ADDITIONAL ENGINEERING SERVICES IN THIS SECTION WILL BE REQUIRED. City/County or other agencies may require additional services NOT INITIALLY anticipated or included. Project size, scope, exceeded thresholds or changes to plan check codes and standards may also cause additional services to be performed that are currently not included.

ALL ESTIMATES IN THIS SECTION ARE STILL TBD (IF ANY) BELOW

CIVIL, SOILS & SPECIAL ENGINEERING		INCLUDED?	QTY
51	Soil Testing / Soil Report	NO	
52	Retaining Walls Plans	NO	
53	Grading Plans (Civil)	NO	
54	Class A Engineering (public areas i.e. streets & sidewalks)	NO	
55	Pool Engineer (quoted separate after client approved design)	NO	
56	GIS specialist: Boundary and TOPO Survey	NO	
57	Story Pole Certification (installed by others, certified one time)	NO	
58	Electrical Meter and/or Panel Engineer Calculations	NO	
ENGINEERING ESTIMATE (E)		ESTIMATE (PAYMENT E)	
TBD - Reduced Scope Estimate Depending On Final Design		TBD	
STATED SCOPE CIVIL ENGINEERING, GEO, GIS (#51-58)			
ALL PRICE RANGES ARE SUBJECT TO FINAL QUOTE (TBD). ESTIMATED RANGE MAY VARY.			

STRUCTURAL ENGINEERING / CALCS

ALL STRUCTURAL ENGINEERING ESTIMATES IN THIS SECTION (IF APPLICABLE) ARE FINALIZED AFTER TWO MILESTONES;

1. After homeowner approves the final design plans.
2. After review by the appropriate city and/or county plan check agencies responsible for approving or correcting the plans.

NOTE: DUE PROCESS WILL DETERMINE IF ANY ADDITIONAL STRUCTURAL ENGINEERING SERVICES IN THIS SECTION WILL BE REQUIRED. City/County or other agencies may require additional services NOT INITIALLY anticipated or included. Project size, scope, exceeded thresholds or changes to plan check codes and standards may also cause additional services to be performed that are currently not included.

ALL ESTIMATES IN THIS SECTION ARE STILL TBD (IF ANY) BELOW. ENGINEERING COST MAY VARY UP OR DOWN BASED ON THE SIMPLICITY OR COMPLEXITY OF THE FINAL ARCHITECTURAL DESIGN.

	STRUCTURAL PLANS, DETAILS, CALCS	INCLUDED?	QTY
59	Review with Engineer/Handoff (# of mtgs at right up to 2 hrs ea)	NO	
60	File Transfer Pkg (Floorplan & roof in CAD, elevations + in PDF only)	NO	
61	3D Structural Review Advanced conceptual framing model review	NO	
62	Roof Truss Field Coordination truss profiles for fabricator mtg	NO	
63	Early Demo for Structural Research performed by a contractor	NO	
64	Partial lateral analysis (existing home shear values)	NO	
65	Full Lateral Analysis (existing home shear values)	NO	
66	Site visit by structural engineer (not required)	NO	
67	Structural Drawings & Plan Set (wet stamped plans)	NO	
68	Structural Details and Calculation Sheets	NO	
69	LEAVE BLANK	NO	
70	Structural Corrections During Plan Check	NO	

ESTIMATE (payment \$)	ESTIMATE (PAYMENT \$)	
STATED SCOPE STRUCTURAL ENGINEERING (#59-70)		
	\$0	
ALL PRICE RANGES ARE SUBJECT TO FINAL QUOTE (TBD). ESTIMATE MAY VARY.		

LANDSCAPE DRAFTING and/or ARCHITECT STAMP

Welcome to the TRUPLANS INC landscape/hardscape design section. Professional landscape plans may be required depending on the scope of your project.

NOTE: DUE PROCESS WILL DETERMINE IF ANY ADDITIONAL STRUCTURAL ENGINEERING SERVICES IN THIS SECTION WILL BE REQUIRED. City/County or other agencies may require additional services NOT INITIALLY anticipated or included. Project size, scope, exceeded thresholds or changes to plan check codes and standards may also cause additional services to be performed that are currently not included.

	LANDSCAPE PLAN SERVICES	INCLUDED?	QTY
71	Initial Survey site visit and inventory of property - identify scope of work	NO	
72	Landscape Design Layout # of mtgs at right 2D layout (1-2 hrs)	NO	
73	Landscape Design 3D Live # of mtgs at right 3D design (1-2 hrs)	NO	
74	Planting Design Hardscape and planting design	NO	
75	Studio Design Hours for design prep/revisions (see hours at right)	NO	
76	Arborist Tree Report	NO	
77	Irrigation Plan schematic drawing of all planted areas	NO	
78	Irrigation Calculations water efficiency; MAWA & EAWE calcs	NO	
79	Landscape Architect Review and wet stamp available (if needed)	NO	
80	Construction Details standard construction, planting & irrigation	NO	
81	LEAVE BLANK	NO	

ESTIMATE PAYMENT (payment L)	ESTIMATE (PAYMENT L)	
STATED SCOPE LANDSCAPE ESTIMATE (#71-81)	\$0	
ALL PRICE RANGES ARE SUBJECT TO FINAL QUOTE (TBD)		

PAYMENT SCHEDULES (ALL CATEGORIES)

ARCHITECTURAL PAYMENT SCHEDULE

1	RETAINER - Due at signing of work order	\$1,000	
	This work order (contract) is only valid when signed AND retainer is paid before expiration		
2	PRELIMINARY SKETCH, RESEARCH, BUILDABLE AREA REPORT	\$4,115	
	Due at completion of preliminary buildable area report		
3	DESIGN MEETING #1 Floor plan layout with dimension	\$5,750	
	Due at end of the first layout design meeting (not based on further revisions if any)		
4	DESIGN MEETING #3	\$6,500	
	Due at end of the third design meeting (not based on further revisions if any)		
5	PRESENTATION OF PROPOSED DESIGN FOR REVIEW	\$6,648	
	Due at presentation of proposed design (not based on client approval of final design)		
6	HOMEOWNER ASSOCIATION SUBMIT	PHASE 2	
	Due at time of first HOA submittal		
7	CONSTRUCTION DOC READY client approves proposed plans & docs are ready	PHASE 2	
	Due when construction docs ready (not based upon time of submittal)		
8	PLANS SUBMITTED, CORRECTED & APPROVED	PHASE 2	
	Due when plans are approved (not when issued) (issuance "pulling permit" is by your contractor)		

CIVIL, SOILS, SPECIAL ENGINEERING PAYMENTS - PHASE 2

E1	Due at civil, soils and special engineering phase if any	\$0	
----	--	-----	--

STRUCTURAL ENGINEERING & CALCULATIONS - PHASE 2

S1	Due at structural engineering (typically due before architectural plan payment #5)	\$0	
----	--	-----	--

LANDSCAPE PLAN SERVICES - PHASE 2

L1	Due at landscape drawing phase if any	\$0	
----	---------------------------------------	-----	--

CURRENT SCHEDULING INFORMATION

TRUPLANS availability changes based on current work load. Projects are handled on a **FIRST COME FIRST SERVE** basis. The schedule information below may change depending on client's actual sign up date with PAID RETAINER.

IF *SIGNING UP BY 11/26/25

DESIGN MEETING with INITIAL LAYOUT PLANS READY APPROX ON 01/10/26

CONTRACT and PRICE EXPIRE ON 12/04/25

***SIGN UP REQUIRES SIGNED CONTRACT AND PAID RETAINER BEFORE EXPIRATION DATE**

TERMS AND CONDITIONS

- 1.0 PAYMENTS** - Make **CHECKS** payable to **TRUPLANS** or **PAY ONLINE** with no additional fees.
- 1.2 LATE PAYMENTS** are subject to 5% penalty per week, project hold and cancellation of further services. Bounced checks subject to \$150 fee plus late fees. Maximum penalties per law apply for failure to pay. Cost of collection will also be added for all accounts for late and/or failure to pay. Legal action costs will also be the responsibility of the homeowner if incurred.
- 1.3 DEBT COLLECTION** Methods: The client is hereby notified that any and all legal debt collection methods for unpaid services rendered by TRUPLANS INC. may be exercised including but not limited to; penalties, late fees, interest, lien upon your home, lien upon your business, credit reporting agencies, and lawsuit against you directly. Please understand you are hiring a corporation to service your property and your property may be declared as collateral in the effort to collect a debt. All debt collection costs will be the responsibility of the client (homeowner).
- 1.4 PROJECT HOLD** Your project could be put on HOLD by TRUPLANS INC for several reasons including, but not limited to; delaying to make a design decision, a late payment, Homeowner failure to approve an addendum required to proceed, Homeowner taking more than 30 days to approve or take action required for moving forward. You will receive a warning notification if your project is at risk of being put on HOLD. If your project is put on "HOLD" all work on your project by Truplans will stop, you will also lose any package pricing benefits. To restart your project there is a minimum \$500 restart fee to administrate and coordinate your project AND any remaining services will be quoted on an item by item basis. If a HOLD is not removed within 90 days of being issued your project will be canceled and any balances you owe will be due upon cancellation.
- 2.0 CORRECTIONS** for our scope of work items listed above and designated "YES" are included. If items above are specifically listed as "NO" or "TBD" they are not included in scope of work AND/OR any city corrections if required; additional time to complete planning phase and additional charges may apply.
- 2.1 CHANGES, EXTRAS:** Any additional architectural, planning, research, structural and/or design services beyond the scope of this work order shall be charged to the client at a rate of \$85 per hour minimum plus printing expenses, if any, or shall be quoted separately for approval by homeowner before the work can be performed. Changes and extras made after homeowner approval of design may severely impact the cost of this project and the need for contract addendums. Changes and extras made ESPECIALLY after plans have been APPROVED by the Homeowner association and/or building department are NOT recommended due to the extensive work required and the additional planning charges for even minor changes. Most of the time changes will affect a large number of planning sheets & documents, structural components, architectural features, calculations, schedules, details, tables, references, code verbiage and official data on the plans and may require other professional services to adjust their documents.
- 2.2 UNPERMITTED, NON-CONFORMING, AND OPEN/EXPIRED PERMIT ISSUES:** Unless otherwise stated in Special Plans 5 unpermitted, non-conforming and/or open/expired permits are not included. There is a minimum administrative charge to homeowner of \$875 if TRUPLANS INC encounters any unpermitted, non-conforming issues and/or open/expired permits anywhere on the property. This fee DOES NOT cover the remedy and/or legalization of any issues. The remedy will require a separate addendum or proposal.
- 3.0 PLAN COMPLETION TIME** - Truplans is not responsible for delays in plan completion and/or permitting due to client's lack of prompt responses, indecisiveness in design process, unavailable meeting times by homeowner, late payments, delays in approving work orders, change orders and/or city response times. Note: Changes to project scope may create change orders that also may change the timeline for completion.
- 4.0 NO GUARANTEED APPROVAL:** Truplans cannot guarantee state, city, county or Homeowner association (HOA) approval of any plans. Preparation of plans and/or services in this work order are for the purpose of seeking favorable approval by the above mentioned agencies, departments and associations, however this effort is considered "due process" to discover feasibility and acceptability. Whether project is feasible or not, approved or not, the Homeowner/client is responsible for paying for all work completed by Truplans including the research time.
- 5.0 ADDITIONAL DESIGN MEETINGS & STUDIO TIME:** Projects requiring additional design meetings shall be available at a flat rate of \$500 per design meeting lasting up to 1.5 hours. Additional studio design time is \$65/hour.

INITIAL

6.0 DUE PROCESS: All projects that include research services require TRUPLANS to first perform a preliminary design before the initial research meeting with the appropriate city and/or county departments. Design drawings produced by TRUPLANS may require changes due to the initial meetings through the final meetings with the city. There is no guarantee that plans will be approved according to the clients design preferences or TRUPLANS initial and/or preliminary approach. Final approval is based on all the city, state and county requirements being met by the client. Other services not yet included may be required to achieve approval status by all agencies.

6.1 PROJECT DEMO for ON-SITE STRUCTURAL RESEARCH and/or EARLY VERIFY-IN-FIELD CONDITIONS:

Unless otherwise specified this proposal DOES NOT include the cost of performing any demo or the repairs associated with such demo. Example: Removing drywall, concrete, or framing is a common practice to reveal hidden conditions and/or to perform "verify-in-field" requests for accurate planning purposes. This type of work is to be performed by a qualified licensed general contractor hired by the homeowner. TRUPLANS can recommend a contractor for such purposes at an additional charge if needed.

6.2 HOA: Homeowner Associations; TRUPLANS will seek to comply with HOA CCR's (Covenants, Conditions and Restrictions). TRUPLANS will assist in interpretations and communicate with the HOA for any proposed changes for the purpose of seeking approval within the written scope of this project. Homeowners who intend to challenge HOA guidelines, denials, compliance instructions or conditional approvals may be subject to a minimum fee of \$1,500 for each challenge. Actual fee may vary based on TRUPLANS assessment of the complexity of the challenge. Unless otherwise stated above only one HOA submittal is included with this proposal. All corrections included within scope.

7.0 CORRECTION TIMING: standard time to handle corrections is two to three weeks for minor corrections. Corrections are included in this work order ONLY for all items indicated with a "YES". Other corrections involving additional surveys and/or services requested by the city, county, state, government agency, homeowner association or homeowner may take longer and be billed to the homeowner at an additional charge.

8.0 HIDDEN CONDITIONS, DUE PROCESS and RESEARCH & DISCOVERY ISSUES: Issues that arise at any point during the preparation of your plans or the during or after the plan check process and that have not been specifically included in the detailed items within this work order are subject to additional plan development time and charges to the homeowner/client. These discovered items include but are not limited to issues related to; unpermitted areas on the property, non-conforming conditions, open or expired permits, homeowner association CCR's (covenants, conditions and restrictions), zoning, planning, building and engineering , public works, new sidewalks, public cleanouts, encroachments, moratoriums, sanitation, utility modifications, sewer laterals, sewer testing, landscaping plans, GIS, surveyors, appraisors, waste management applications, school fees, state fees, county fees, city fees, local fees, special surveys, any form of taxes, penalties, deposits of any kind, permits required by any other agency, previously unpermitted projects. If these or other conditions arise at any time the homeowner is responsible for paying for the services needed to rectify. Truplans will provide an ADDENDUM for any such issues.

9.0 OWNER/BUILDER CONDITIONS: The plans we produce are to be verified and built by an experienced licensed, fully insured and fully qualified general contractor in all cases. Unless otherwise specified this plan development work order does not include any field visits or services other than the specified within. During construction owner/builders and less experienced licensed contractors commonly do not have the experience or craftsmanship to accurately interpret the plans and properly build your project. Although TRUPLANS INC is not liable for any construction processes, we warn the homeowner to be especially aware of low-bid, low experienced, unscrupulous general contractors. Additional charges may be incurred (see terms and conditions 2.1 and 9.1).

9.1 FIELD VISITS: If a field visit is requested during construction for any reason the minimum charge will be as follows: plan developer \$500, contractor \$550, Architect \$600, engineer \$650. This minimum flat rate charge is for no more than a one hour visit and is due upon arrival of the field visit. Rates above are minimum and are subject to change based on location, time spent on site, situation being reviewed, type of professional being dispatched.

9.2 IN-HOUSE vs OUTSIDE CONTRACTORS: TRUPLANS INC has in-house general contractors that we recommend over other outside contractors . Due to the wide range or experience levels between licensed contractors TRUPLANS INC does not automatically include consulting and support services to outside contractors as we do for in-house contractors. If the homeowner hires an outside contractor there may be additional charges to the homeowner for special guidance, coaching, counseling, consulting, field trips, RFIs (requests for information) and other support services. It is common for less experienced contractors to bid a lower construction price and then request changes and/or RFIs to the plans causing additional planning expenses as well as delays. Changes of this nature are very expensive and should be avoided. Contractors should bid the plans according to how they have been approved.

10.0 VARIANCES & TOLERANCES: TruPlans Inc produces plans that are accurate with tolerances that are acceptable to industry standards. Minor variances in final measurements can be expected due to a variety of hidden conditions and craftsmanship adjustments during construction that were not apparent during preparation of plans and the plan check approval process.

11.0 AS BUILT PLANS: for any reason if the Homeowner's selected builder (contractor) changes the plans and/or builds differently from the drawn plans and an as-built plan set is requested the charge for such work shall quoted on a case by case basis. This process is NOT recommended and can prove to be extremely costly and cause project delays. A field visit may also be required (see terms and conditions 9.1)

12.0 VERIFICATION & NOTIFICATION: TruPlans Inc, it's employees, sub-contractors, shareholders, investors, associates and partners shall not be held liable for any damage or losses to client due to; hidden conditions, errors or omissions, other permitting, planning or construction costs or any other losses resulting from work that is performed using our plans without proper licensed verification and notification prior to the start of the project. During the verification process and prior to construction any necessary changes, measurement verifications or updates due to variances found during verification must be notified to TruPlans Inc **PRIOR** to starting project. Changes to the plans that are within the scope of this project that are discovered during the verification process by either a licensed contractor, surveyor, architect or engineer shall be included prior to work commencing. **BEWARE!** Work that is already performed by homeowner and/or his/her contractor, either prior to **permit approval** OR prior to **licensed verification and notification** may cause additional planning correction costs to be charged to the homeowner/client.

13.0 WORK ORDER CANCELLATION: For any reason and at any time if this work order is canceled by either the client or TRUPLANS INC. the balances of services already rendered will be due immediately upon cancellation. A written email or letter by mail is required to stop any work in progress. The notification to stop work will be valid only when written notice has been received and acknowledged by TRUPLANS INC. A summary of the work order and all current charges will be provided by TRUPLANS INC. If work order is canceled by the client for any reason the client shall lose any package pricing and discounts and the final pricing shall be based on an hourly rate of \$85.00 per hour for work already performed by TRUPLANS INC ASSOCIATES and \$175.00 per hour for any licensed architects, surveyor, engineer's and MEP consultants who have already performed work for this project.

14.0 REFUND POLICY: There are NO REFUNDS for work already performed by TRUPLANS INC. Since payments are based on progress of work and CAD DRAWING services already performed only the retainer or deposit amount may be applicable for refund and only if no work or service has not yet begun on behalf of the client.

15.0 NO VERBAL AGREEMENTS: TRUPLANS INC. does not make verbal agreements. All agreements related to the services provided by this work order are stated in writing herein. The client hereby acknowledges that all discussions and understandings of the scope and details of this work order have been specified in writing.

16.0 FINISHING DESIGN: Where included in this work order, TRUPLANS provides conceptual design services with general plan notes for plan check and permitting process only. Finish details such as, tile layouts, shower patterns, back splashes, flooring layouts, cabinet ordering specifications, counter top specs, railing design, custom closet design details, storage racks, kitchen cabinet hardware, sound system & acoustics, final window ordering measurements, trim styles and patterns may be determined by the Client with our TRUPLANS recommended material supply vendor or general contractor. These details are not required for construction permit documents and therefore not included. It is common practice that cabinet, tile, flooring and other finish material suppliers will also provide the detailed pattern design and specifications as part of their service and take responsibility for ordering the proper materials types and quantities. TRUPLANS is not responsible for finish material selections, fixtures, colors or patterns.

17.0 PRESENTATION OF PROPOSED - After the initial design process the next payment is due when the initial set of proposed plans are presented to the CLIENT. If the client delays for any reason, including, but not limited to; changes to the working design, revisions, requesting additional design time, or if client is using a third party design service and waiting upon additional reviewers, the PRESENTATION payment is due upon billing regardless. For any reason if more design time is needed an addendum will be presented to the client AFTER the PRESENTATION payment has been received.

18.0 DEFERRED ISSUES FOR CONTRACTORS: Some issues such as termite damage, asbestos testing, lead testing, drain location verification and other such testing that may impact the integrity of the project as well as the cost are hereby deferred to the homeowner and his/her choice of a licensed contractor. TRUPLANS INC does not provide these services within the scope of this work order.

19.0 BUILDER TRACT MODEL PLANS: If client is purchasing floor plans only. These are the floor plan layouts provided by the original builder that have been drawn into CAD (.DWG file) by TRUPLANS INC as a "starter set" for working professionals using AutoCAD. They are SCALED drawings with dimensions and may vary from house to house even if the same model or reverse model are represented. Without further measurement verification these plans are not considered accurate. These tract model plans REQUIRE VERIFICATION of measurements before submitting to any agency or attempting to produce working drawings from them. They do not include elevations, structural, roofing or any other notes unless specified above.

20.0 PHOTOS, VIDEO, 3D SCANS: Homeowner grants permission to TRUPLANS INC to use all acquired photography, measurements, recorded Zoom meetings and/or 3D scanning data/imagery for training and marketing purposes. TRUPLANS INC shall not release any sensitive privacy information.

21.0 LINE DRAWINGS: Unless specifically included and itemized above NO plans are presented as line drawings. Examples, but not limited to; mechanical, electrical, plumbing, cabinetry, or other plans. If line drawings are requested an additional charge will need to be quoted and added to this work order as an addendum.

21.5 POST DESIGN PHASE CHANGES DURING STRUCTURAL, SUBMITTAL, and/or AFTER PERMIT

APPROVAL: Changes to plans (by adding or deleting items) for any reason after the design process has been complete and/or structural engineering, during/after plan check process and/or after permit approval are not as simple as just adding or deleting items from planning pages. Pages are highly integrated construction documents with co-related calculations, component schedules, indexes, cross sections referencing other pages and details, square footages, energy thresholds, and a lot more. Changing the main scope of work for the purpose of increasing or reducing the project size may affect a great many pages and/or cause an entirely new plan check and/or HOA process to be required. If such major changes occur a new quote must be given for both plans and construction. THIS NOTICE DOES NOT APPLY TO MINOR FIELD CHANGES.

21.8 SPLITTING THE PROJECT INTO PHASES and/or SEPARATE PERMITS: Unless otherwise specifically stated within this proposal is based on a **SINGLE PHASE** project development path, single project submittal, and pursuant to a permit as a single (one phase) project. Splitting this contract into separate submittals, separate permits affects the entire plan set, doubles the architectural work load for calculations, construction documents, printing and submittal and correction correspondances as well as structural documents. SPLITTING into phases is a costly addendum and is not recommended for the same reasons stated in terms and conditions 21.5 above.

22.0 PERMIT ISSUANCE; Permit issuance is different from permit approval. Plans can have an approved status yet still have additional administrative requirements, state, county and/or local fees and releases before it can be "pulled" or "issued". Examples include, but are not limited to; waste resources, school district fees, sanitary district, fire marshal application, water district, etc... Unless specifically stated in this work order the Permit Issuance process is NOT included and must be done by the homeowner, contractor or agent. Truplans Inc may include permit issuance processing services with in-house contractors (see terms 9.2) and only if specifically stated in ITEM#52.

23.0 VOLUNTARY ARBITRATION AGREEMENT; Both the Homeowner and TRUPLANS INC agree to the process of arbitration to settle any disputes that may arise before, during or after the execution of this agreement. The Arbitrator shall be selected by the applicable California State Licensing Board and it's findings will be binding. Both parties hereby agree to settle using the process of arbitration.

24.0 PUBLIC HEARINGS, SPECIAL COMMUNITY MEETINGS, HOA WORKSHOPS: Unless otherwise specified above special meetings are not included in this proposal. If any such meetings are recommended or required a charge may be added for a TRUPLANS INC representative(s) to attend. The cost would depend on the type of hearing, type of professional attending, the purpose of the meeting, meeting length, time of day and distance, and will be quoted on a case by case basis.

Acknowledgement by Client of Scope and Type of Services

TYPE OF WORK: This is a work order for basic measuring services, computer aided conceptual design, design services, architectural plan services, coordinating engineering services and other related professionally licensed trades listed within as "YES" for included, "NO" for not included, or "TBD" if to be determined. The plans are being produced by TRUPLANS INC (a drafting and permit procurement corporation). Unless otherwise specified a licensed architect wet stamp is not included in this contract. TRUPLANS INC may recommended and/or quote any licensed professionals needed to fulfill the services. Homeowner may choose to accept TRUPLANS INC offers for licensed engineering and/or architectural services OR seek quotes from others. By signing this work order the Homeowner is authorizing TRUPLANS INC to vet and approve all licensed professionals that may be needed for this purpose. TRUPLANS INC is NOT responsible for services beyond the scope of the stated inclusions and NOT responsible for inaccurate plans, errors and omissions that are performed by other professionals licensed or unlicensed that the Homeowner may hire, recommend or acquire services from.

SIGNATURES

SIGNATURE: I, the undersigned, have read all the pages in this work order/ agreement, including the special notices and terms and conditions as stated above and I understand this document entirely. By my signature below I am also taking full responsibility for the financial cost for this project and fully approve all professionals referred to me by TRUPLANS INC. I authorize TRUPLANS INC, it's employees, shareholders, contractors, associates, partners and licensed professionals to perform the scope of work as outlined in this work order on my behalf and for the property stated in the scope of this project.

Wenjin Tan

CLIENT PRINTED NAME

X

wenjin tan

SIGNATURE

DATE 1/29/2026

X

CLIENT PRINTED NAME

SIGNATURE

DATE

CHRIS DOERING

TRUPLANS INC - CEO

X

Chris Doering

SIGNATURE

DATE

11/04/25

As TRUPLANS INC CEO, I am personally committed to providing you with exemplary services for your project. My team and I have a reputation of being our client's project planning advocates. We are always looking out for your best interest in this process. The majority of our business is word-of-mouth from one satisfied client to the next. We strive to earn your online review and highly value your referrals. We are also committed to our shareholders who have elected the standards, the methods and the practices to grow our service model. On behalf of the entire team at TRUPLANS INC, we look forward to working with you. My signature above validates this contract agreement for thirty days from the date signed after which this document and my signature expire.



TRUPLANS INC.
630 S. Glassell Street, Suite 201
Orange, California 92866
(714) 202-5396

WORK ORDER FOR CAD PLAN SERVICES Business Lic#203319 DATE 11/25/25
TRUPLANS.COM TRUPLANS.NET work order price valid for 30 days

DON'T START YOUR PROJECT WITHOUT US. WE KNOW CONSTRUCTION

WORK ORDER	C1.5
SIGNED ON	
PROJECT #	

HOMEOWNER / CLIENT INFORMATION & PROPERTY ADDRESS

Tan
Wendy
25 Cantilena
San Clemente
92673

Phone 1 (951) 463-1098
Phone 2 -
Wendytan1213@gmail.com
0

PROJECT DESCRIPTION & SCOPE

NEW HOME REDESIGN AT 25 CANTILENA

AREAS INCLUDED IN SCOPE OF DESIGN LISTED BELOW		SEND PROJECT AS	
A	Expand first floor to the rear to allowable buildable area and setbacks	YES	PDF
B	Expand house to right side elevation meeting setback requirements	YES	PRINT
C	Re-design room sizes according to scope meeting on Feb 20, 2024		
D	Relocate elevator into garage space	NOTE: Required printed plan sets (24" x 36") for HOA and/or city/county approval are included. Additional printed plan sets shall be quoted based on number of pages. To save paper PDF plan copies can be sent to contractors or others at no additional cost.	
E	Research front door porch redesign allowable setbacks		
F	Redesign exterior style of home including roof (required due to change of footprint)		
G	Redesign roof style		
H	Coordinate with geo-civil engineer for rear setback allowable area		
I	Update all architectural construction documents		
J	Resubmit to HOA. Submit to city for plan check process (city fees by Homeowner)		

NOTE: This scope DOES NOT INCLUDE hidden or discovered conditions see terms & conditions 8.0
 ADDING SCOPE ITEMS WILL AFFECT PLAN PRICING

HOW TO READ THIS WORK ORDER

This work order is a legal contract between TRUPLANS INC and the HOMEOWNER / CLIENT

FORMAT: This work order is presented as a FULL MENU OF SERVICES available through TRUPLANS INC. Items are either INCLUDED or NOT INCLUDED according to the indicators below.

INDICATES THE SERVICE ITEM IS INCLUDED **YES**

INDICATES ITEM IS NOT INCLUDED and is either NOT APPLICABLE or TO BE DETERMINED **NO**

ARCHITECTURAL PREP

MEASURING / RESEARCH / BUDGET		INCLUDED ?		QTY
1	Scan / Laser / Measure Existing Home - Matterport Scan (included)		NO	
2	Leave Blank		NO	
3	Leave Blank		NO	
4	As-Built Floor Plans (Existing House Layout)		N/A	
5	Preliminary Project Research with city or county planning dept	YES		1
6	Preliminary Buildable Area Report show buildable areas & ratios, heights	YES		1
7	LEAVE BLANK		NO	
8	New Home Preliminary Planning Review Process	YES		1

* preliminary research is not the full plan check process. Scope changes are not considered revisions.

ARCHITECTURAL DESIGN

DESIGN PLANS & CONSTRUCTION DESIGN		INCLUDED ?		QTY
9	Expert Construction Design Consulting (master designer)	YES		1
10	Project Scope Review Meeting prior to layout mtg (30-60 mins online)		NO	
11	Layout Design Mtg (2D w/space planning dimensions) (60-90 mins online)	YES		2
12	Live 3D design mtgs (w/live 3D editing) qty at right (60-90 mins online)	YES		2
13	ADDITIONAL DESIGN MEETINGS IF REQUIRED ADD \$500 / MEETING		TBD	
14	Studio Design Time for design prep / revisions (see hours at right)	YES		120
15	ADDITIONAL STUDIO DESIGN HOURS IF REQUIRED ADD \$65 / HOUR		TBD	
16	Interior 3D Design Assistance (colors, finishes, floors) hrs at right	YES		2
17	Landscape Design Meeting in 3D		NO	
18	Planning Phase Project Management (Mandarin Speaking)	YES		

SPECIAL CONDITIONS / TBD REQUIREMENTS

SPECIAL PLANS (IF KNOWN otherwise TBD during plan check)		INCLUDED ?		QTY
19	Special Plans 1: Encroachments, public works, easements		NO	
20	Special Plans 2: Sanitation, sewer laterals, line testing, cleanouts		NO	
21	Special Plans 3: Moratoriums, utility modifications/relocating		NO	
22	Special Plans 4: Pool - location reference only. No pool specification		NO	
23	Special Plans 5: Unpermitted, non-conforming and/or open/expired permits		NO	
24	Special Plans 6: Underground landscape drainage plan		NO	
25	Special Plans 7: Licensed Landscape Architect Review & Wet Stamp		NO	
26	Special Plans 8: Licensed Architect Review & Wet Stamp		NO	
27	Special Plans 9: SB-9 Draft plans for app process (no architect stamp)		NO	

ARCHITECTURAL CONSTRUCTION & HOA DOCUMENTS

	ARCHITECTURAL CONSTRUCTION DOCUMENTS	INCLUDED?		QTY
28	A1 - Site Plan based on county data only - survey not included	YES		1
29	A2 - Existing w/ demo, basic building code notes for project scope.	YES		1
30	A3 - Proposed Plan Set: arch plan set based on scope	YES		1
31	A4 - Elevations exterior elevation(s) as needed	YES		1
32	A5 - Cross Sections - proposed with notes and call outs as needed.	YES		1
33	A6 - Roof Plan existing for reference and/or new per scope requirements.	YES		1
34	MEP - Mechanical, Electrical, Plumbing - basic coversheet no line drawings	YES		1
35	Title 24 - Energy calculations	YES		1
36	G1/G2 BMP, pollution control, Cal green, Sediment control, ordinances	YES		1
37	Homeowner Association Set prep, submittal, correspondances	YES		1
38	Coastal Commission Submittal		NO	
39	Landscape Labeling (landscape drafting , no wet stamp req'd)		NO	
40	Hardscape Labeling (hardscape drafting, no wet stamp)		NO	
41	Solar Panel System plans (deferred if required)		NO	
42	Storypole Plans (plans only)		NO	
43	Storypole Installation & Certification (one time install)		NO	
44	Surface Drainage standard exterior surface only (see Special Plans 6)	YES		1
45	On-site construction visits (not required - see terms 9.0 & 9.1)		NO	
46	In-house Contractor handoff & consulting SCOTT HESS	YES		1
47	Outside Contractor handoff & consulting (see terms & conditions 9.2)		NO	
48	Fire Sprinkler permit (deferred permit by C-16 licensee if required)		NO	
49	Submit Plans to City for Plan Check Review	YES		1
50	Plan Check Corrections within scope (see terms 2.0, 2.1 & 7.0)	YES		1
51	Permit Approval correspondances/corrections for permit approval status	YES		1
52	Permit Issuance Included with In-House Contractor Only (terms 22.0)		NO	
53	Fees - Plan check, permit fees, HOA fees, school fees, taxes, other fees		NO	
	ARCHITECTURAL DESIGN & CONSTRUCTION DOCUMENTS	\$33,041		

SEE OTHER CATEGORY ESTIMATES BELOW

TRUPLANS INC is a full service plan provider. The above proposal is for the architectural design and construction documents listed. BELOW are the estimates for other professional services that may or maynot be required for your project, but are still yet to be determined (TBD)

CIVIL ENGINEERING - GIS, SOILS, SPECIAL

ALL GIS, SOILS, GRADING & CIVIL ENGINEERING ESTIMATES IN THIS SECTION (IF APPLICABLE) ARE FINALIZED AFTER TWO MILESTONES;

1. After homeowner approves the final design plans.
2. After review by the appropriate city and/or county plan check agencies responsible for approving or correcting the plans.

NOTE: DUE PROCESS WILL DETERMINE IF ANY ADDITIONAL ENGINEERING SERVICES IN THIS SECTION WILL BE REQUIRED. City/County or other agencies may require additional services NOT INITIALLY anticipated or included. Project size, scope, exceeded thresholds or changes to plan check codes and standards may also cause additional services to be performed that are currently not included.

ALL ESTIMATES IN THIS SECTION ARE STILL TBD (IF ANY) BELOW

CIVIL, SOILS & SPECIAL ENGINEERING		INCLUDED?	QTY
51	Soil Testing / Soil Report	NO	
52	Retaining Walls Plans	NO	
53	Grading Plans (Civil)	NO	
54	Class A Engineering (public areas i.e. streets & sidewalks)	NO	
55	Pool Engineer (quoted separate after client approved design)	NO	
56	GIS specialist: Boundary and TOPO Survey	NO	
57	Story Pole Certification (installed by others, certified one time)	NO	
58	Other Engineering Services	NO	
ENGINEERING ESTIMATE (E)		ESTIMATE (PAYMENT E)	
TBD - Reduced Scope Estimate Depending On Final Design		TBD	
STATED SCOPE CIVIL ENGINEERING, GEO, GIS (#51-58)			
ALL PRICE RANGES ARE SUBJECT TO FINAL QUOTE (TBD). ESTIMATED RANGE MAY VARY.			

STRUCTURAL ENGINEERING / CALCS

ALL STRUCTURAL ENGINEERING ESTIMATES IN THIS SECTION (IF APPLICABLE) ARE FINALIZED AFTER TWO MILESTONES;

1. After homeowner approves the final design plans.
2. After review by the appropriate city and/or county plan check agencies responsible for approving or correcting the plans.

NOTE: DUE PROCESS WILL DETERMINE IF ANY ADDITIONAL STRUCTURAL ENGINEERING SERVICES IN THIS SECTION WILL BE REQUIRED. City/County or other agencies may require additional services NOT INITIALLY anticipated or included. Project size, scope, exceeded thresholds or changes to plan check codes and standards may also cause additional services to be performed that are currently not included.

ALL ESTIMATES IN THIS SECTION ARE STILL TBD (IF ANY) BELOW

	STRUCTURAL PLANS, DETAILS, CALCS	INCLUDED?	QTY
59	Review with Engineer/Handoff (# of mtgs at right up to 2 hrs)	TBD	
60	File Transfer Pkg (Floorplan & roof in CAD, elevations + in PDF only)	NO	
61	3D Structural Review Advanced conceptual framing model review	NO	
62	Roof Truss Field Coordination truss profiles for fabricator mtg	NO	
63	LEAVE BLANK	NO	
64	Partial lateral analysis (existing home shear values)	NO	
65	Full Lateral Analysis (existing home shear values)	NO	
66	Site visit by structural engineer (not required)	TBD	
67	Structural Drawings & Plan Set (wet stamped plans)	TBD	
68	Structural Details and Calculation Sheets	TBD	
69	LEAVE BLANK	NO	
70	Structural Corrections During Plan Check	TBD	

ESTIMATE (payment \$)	ESTIMATE (PAYMENT \$)	
STATED SCOPE STRUCTURAL ENGINEERING (#59-70)		
	\$0	
ALL PRICE RANGES ARE SUBJECT TO FINAL QUOTE (TBD). ESTIMATED RANGE MAY VARY.		

LANDSCAPE DRAFTING and/or ARCHITECT STAMP

Welcome to the TRUPLANS INC landscape/hardscape design section. Professional landscape plans may be required depending on the scope of your project.

NOTE: DUE PROCESS WILL DETERMINE IF ANY ADDITIONAL STRUCTURAL ENGINEERING SERVICES IN THIS SECTION WILL BE REQUIRED. City/County or other agencies may require additional services NOT INTIALLY anticipated or included. Project size, scope, exceeded thresholds or changes to plan check codes and standards may also cause additional services to be performed that are currently not included.

	LANDSCAPE PLAN SERVICES	INCLUDED?	QTY
71	Initial Survey site visit and inventory of property - identify scope of work	NO	
72	Landscape Design Layout # of mtgs at right 2D layout (1-2 hrs)	NO	
73	Landscape Design 3D Live # of mtgs at right 3D design (1-2 hrs)	NO	
74	Planting Design Hardscape and planting design	NO	
75	Studio Design Hours for design prep/revisions (see hours at right)	NO	
76	Arborist Tree Report	NO	
77	Irrigation Plan schematic drawing of all planted areas	NO	
78	Irrigation Calculations water efficiency; MAWA & EAWE calcs	NO	
79	Landscape Architect Review and wet stamp available (if needed)	NO	
80	Construction Details standard construction, planting & irrigation	NO	
81	LEAVE BLANK	NO	

ESTIMATE PAYMENT (payment L)	ESTIMATE (PAYMENT L)	
STATED SCOPE LANDSCAPE ESTIMATE (#71-81)	\$0	
ALL PRICE RANGES ARE SUBJECT TO FINAL QUOTE (TBD)		

PAYMENT SCHEDULES (ALL CATEGORIES)

ARCHITECTURAL PAYMENT SCHEDULE

1	RETAINER - Due at signing of work order	\$1,000	
	This work order (contract) is only valid when signed AND retainer is paid before expiration		
2	BUILDABLE AREA REPORT UPDATE	\$3,500	
	Due when new preliminary scope (rough sketch) is ready for review		
3	LAYOUT DESIGN MTG #1	\$7,850	
	Due at end of the first layout design meeting		
4	3D LIVE DESIGN REVIEW MTG #3	\$7,000	
	Due at end of design meeting #3 (3D MEETING)		
5	PRESENTATION OF PROPOSED DESIGN	\$8,400	
	Due at presentation of the proposed layout design		
6	DOCUMENTS READY to SUBMIT	\$5,291	
	Due when architectural construction documents are ready for submittal to plan check		

CIVIL, SOILS, SPECIAL ENGINEERING PAYMENTS

E1	Due at civil, soils and special engineering phase	\$0	
----	---	-----	--

STRUCTURAL ENGINEERING & CALCULATIONS

S1	Due at structural engineering phase	\$0	
----	-------------------------------------	-----	--

LANDSCAPE PLAN SERVICES

L1	Due at landscape drawing phase	\$0	
----	--------------------------------	-----	--

CURRENT SCHEDULING INFORMATION

TRUPLANS availability changes based on current work load. Projects are handled on a **FIRST COME FIRST SERVE** basis. The schedule information below may change depending on client's actual sign up date with PAID RETAINER.

IF *SIGNING UP BY 12/02/25

PROPERTY SKETCHES READY APPROX ON 12/26/25

CONTRACT and PRICE EXPIRE ON 12/25/25

*SIGN UP REQUIRES SIGNED CONTRACT AND PAID RETAINER BEFORE EXPIRATION DATE

TERMS AND CONDITIONS

1.0 PAYMENTS - Make **CHECKS** payable to **TRUPLANS** or **PAY ONLINE** with no additional fees.

1.2 LATE PAYMENTS are subject to 5% penalty per week, project hold and cancellation of further services. Bounced checks subject to \$85 fee plus late fees. Maximum penalties per law apply for failure to pay. Cost of collection will also be added for all accounts for late and/or failure to pay. Legal action costs will also be the responsibility of the homeowner.

1.3 DEBT COLLECTION Methods: The client is hereby notified that any and all legal debt collection methods for unpaid services rendered by TRUPLANS INC. may be exercised including but not limited to; penalties, late fees, interest, lien upon your home, lien upon your business, credit reporting agencies, and lawsuit against you directly. Please understand you are hiring a corporation to service your property and your property may be declared as collateral in the effort to collect a debt. All debt collection costs will be the responsibility of the client.

1.4 PROJECT HOLD Your project could be put on HOLD by TRUPLANS INC for several reasons including, but not limited to; delaying to make a design decision, a late payment, Homeowner failure to approve an addendum required to proceed, Homeowner taking more than 30 days to approve or take action required for moving forward. You will receive a warning notification if your project is at risk of being put on HOLD. If your project is put on "HOLD" all work on your project by Truplans will stop, you will also lose any package pricing benefits. To restart your project there is a minimum \$500 restart fee to administrate and coordinate your project AND any remaining services will be quoted on an item by item basis. If a HOLD is not removed within 90 days of being issued your project will be canceled and any balances you owe will be due upon cancellation.

2.0 CORRECTIONS for our scope of work items listed above and designated "YES" are included. If items above are specifically listed as "NO" or "TBD" they are not included in scope of work AND/OR any city corrections if required; additional time to complete planning phase and additional charges may apply.

2.1 CHANGES, EXTRAS: Any additional architectural, planning, research, structural and/or design services beyond the scope of this work order shall be charged to the client at a rate of \$85 per hour minimum plus printing expenses, if any, or shall be quoted separately for approval by homeowner before the work can be performed. Changes and extras made after homeowner approval of design may severely impact the cost of this project and the need for contract addendums. Changes and extras made ESPECIALLY after plans have been APPROVED by the Homeowner association and/or building department are NOT recommended due to the extensive work required and the additional planning charges for even minor changes. Most of the time changes will affect a large number of planning sheets & documents, structural components, architectural features, calculations, schedules, details, tables, references, code verbiage and official data on the plans and may require other professional services to adjust their documents.

2.2 UNPERMITTED, NON-CONFORMING, AND OPEN/EXPIRED PERMIT ISSUES: Unless otherwise stated in Special Plans 5 unpermitted, non-conforming and/or open/expired permits are not included. There is a minimum administrative charge to homeowner of \$790 if TRUPLANS INC encounters any unpermitted, non-conforming issues and/or open/expired permits anywhere on the property. This fee DOES NOT cover the remedy and/or legalization of any issues. The remedy will require a separate addendum or proposal.

3.0 PLAN COMPLETION TIME - Truplans is not responsible for delays in plan completion and/or permitting due to client's lack of prompt responses, indecisiveness in design process, unavailable meeting times by homeowner, late payments, delays in approving work orders, change orders and/or city response times. Note: Changes to project scope may create change orders that also may change the timeline for completion.

4.0 NO GUARANTEED APPROVAL: Truplans cannot guarantee state, city, county or Homeowner association (HOA) approval of any plans. Preparation of plans and/or services in this work order are for the purpose of seeking favorable approval by the above mentioned agencies, departments and associations, however this effort is considered "due process" to discover feasibility and acceptability. Whether project is feasible or not, approved or not, the Homeowner/client is responsible for paying for all work completed by Truplans including the research time.

5.0 ADDITIONAL DESIGN MEETINGS: Projects requiring additional design meetings more than what has already been included above shall be charged at a flat rate of \$500 per design meeting lasting up to 2 hours.

6.0 DUE PROCESS: All projects that include research services require TRUPLANS to first perform a preliminary design before the initial meeting research meeting with the appropriate city and/or county departments. Design drawings produced by TRUPLANS may require changes due to the initial meetings through the final meetings with the city. There is no guarantee that plans will be approved according to the clients design preferences or TRUPLANS initial and/or preliminary approach. Final approval is based on all the city, state and county requirements being met by the client. Other services not yet included may be required to achieve approval status by all agencies.

6.1 HOA: Homeowner Associations CCR Interpretations: The Homeowner is fully responsible for reading their own CCR guidelines (Covenants, Conditions and Restrictions) and understanding any restrictions that might prevent them from getting approval for this project. TRUPLANS is NOT in any way responsible for letters of denial or conditional approvals that are the result of inaccurate or neglected CCR interpretations.

7.0 CORRECTION TIMING: standard time to handle corrections is two to three weeks for minor corrections. Corrections are included in this work order ONLY for all items indicated with a "YES". Other corrections involving additional surveys and/or services requested by the city, county, state, government agency, homeowner association or homeowner may take longer and be billed to the homeowner at an additional charge.

8.0 HIDDEN CONDITIONS, DUE PROCESS and RESEARCH & DISCOVERY ISSUES: Issues that arise at any point during the preparation of your plans or the during or after the plan check process and that have not been specifically included in the detailed items within this work order are subject to additional plan development time and charges to the homeowner/client. These discovered items include but are not limited to issues related to; unpermitted areas on the property, non-conforming conditions, open or expired permits, homeowner association CCR's (covenants, conditions and restrictions), zoning, planning, building and engineering , public works, new sidewalks, public cleanouts, encroachments, moratoriums, sanitation, utility modifications, sewer laterals, sewer testing, landscaping plans, GIS, surveyors, appraisors, waste management applications, school fees, state fees, county fees, city fees, local fees, special surveys, any form of taxes, penalties, deposits of any kind, permits required by any other agency, previously unpermitted projects. If these or other conditions arise at any time the homeowner is responsible for paying for the services needed to rectify. Truplans will provide an ADDENDUM which will describe the additional services needed for approval/acceptance by client.

9.0 OWNER/BUILDER CONDITIONS: The plans we produce are to be verified and built by an experienced licensed, fully insured and fully qualified general contractor in all cases. Unless otherwise specified this plan development work order does not include any field visits or services other than the specified within. During construction owner/builders and less experienced licensed contractors commonly do not have the experience or craftsmanship to accurately interpret the plans and properly build your project. Although TRUPLANS INC is not liable for any construction processes, we warn the homeowner to be especially aware of low-bid, low experienced, unscrupulous general contractors. Additional charges may be incurred (see terms and conditions 2.1 and 9.1).

9.1 FIELD VISITS: If a field visit is requested during construction for any reason the minimum charge will be as follows: plan developer \$400, contractor \$450, Architect \$500, engineer \$500. This minimum flat rate charge is for no more than a one hour visit and is due upon arrival of the field visit. Rates subject to change based on location, time spent on site, situation, type of professional.

9.2 IN-HOUSE CONTRACTORS: TRUPLANS INC has in-house general contractors that we recommend over other outside contractors . Due to the wide range or experience levels between licensed contractors TRUPLANS INC does not automatically include consulting and support services to outside contractors as we do for in-house contractors. If the homeowner hires an outside contractor there may be additional charges to the homeowner for special guidance, coaching, counseling, consulting, field trips and support services. It is common for less experienced contractors to bid a lower construction price and then request changes to the plans causing additional planning expenses as well as delays. Changes of this nature are very expensive and should be avoided. Contractors should bid the plans according to how they have been approved.

10.0 VARIANCES & TOLERANCES: Truplans Inc produces plans that are accurate with tolerances that are acceptable to industry standards. Minor variances in final measurements can be expected due to a variety of hidden conditions and craftsmanship adjustments during construction that were not apparent during production of plans and the plan check approval process.

11.0 AS BUILT PLANS: for any reason if the Homeowners selected builder changes the plans and/or builds differently from the drawn plans and an as-built plan set is requested the charge for such work shall be on an hourly basis (see terms and conditions 2.1). A Field visit may also be required (see terms and conditions 9.1)

12.0 VERIFICATION & NOTIFICATION: Truplans Inc, it's employees, sub-contractors, shareholders, investors, associates and partners shall not be held liable for any damage or losses to client due to; hidden conditions, errors or omissions, other permitting, planning or construction costs or any other losses resulting from work that is performed using our plans **without proper licensed verification and notification prior to the start of the project.** During the verification process and prior to construction any necessary changes, measurement verifications or updates due to variances found during verification must be notified to TruPlans Inc prior to starting project. Changes to the plans that are within the scope of this project that are discovered during the verification process by either a licensed contractor, surveyor, architect or engineer shall be included prior to work commencing. Work that is already performed by homeowner and/or his/her contractor, either prior to **permit approval OR prior to licensed verification and notification** may cause additional planning correction costs to be charged to the homeowner/client.

13.0 WORK ORDER CANCELLATION: For any reason and at any time if this work order is canceled by either the client or TRUPLANS INC. the balances of services already rendered will be due immediately upon cancellation. A written email or letter by mail is required to stop any work in progress. The notification to stop work will be valid only when written notice has been received and acknowledged by TRUPLANS INC. A summary of the work order and all current charges will be provided by TRUPLANS INC. If work order is canceled by the client for any reason the client shall lose any package pricing and discounts and the final pricing shall be based on an hourly rate of \$85.00 per hour for work already performed by TRUPLANS INC ASSOCIATES and \$150.00 per hour for any licensed architects, surveyor, engineer's and MEP consultants who have already performed work for this project.

14.0 REFUND POLICY: There are NO REFUNDS for work already performed by TRUPLANS INC. Since payments are based on progress of work and CAD DRAWING services already performed only the retainer or deposit amount may be applicable for refund and only if no work or service has not yet begun on behalf of the client.

15.0 NO VERBAL AGREEMENTS: TRUPLANS INC. does not make verbal agreements. All agreements related to the services provided by this work order are stated in writing herein. The client hereby acknowledges that all discussions and understandings of the scope and details of this work order have been specified in writing.

16.0 FINISHING DESIGN: Where included in this work order, TRUPLANS provides conceptual design services along with general plan notes for plan check and permitting process only. Finish details such as, tile layouts, shower patterns, back splashes, flooring layouts, cabinet ordering specifications, counter top specs, railing design, custom closet design details, storage racks, kitchen cabinet hardware, sound system & acoustics, final window ordering measurements, trim styles and patterns may be determined by the Client with our TRUPLANS recommended material supply vendor or general contractor. These details are not required for construction permit documents and therefore not included unless otherwise specified above . It is common practice that cabinet, tile, flooring and other finish material suppliers will also provide the detailed pattern design and specifications as part of their service and take responsibility for order the proper materials types and quantities.

17.0 PRESENTATION OF PROPOSED - After the initial design process the next payment is due when the initial set of proposed plans are presented to the CLIENT. If the client delays for any reason, including, but not limited to; changes to the working design, revisions, requesting additional design time, or if client is using a third party design service and waiting upon additional reviewers, the PRESENTATION payment is due upon billing regardless. For any reason if more design time is needed an addendum will be presented to the client AFTER the PRESENTATION payment has been received.

18.0 DEFERRED ISSUES FOR CONTRACTORS: Some issues such as termite damage, asbestos testing, lead testing, drain location verification and other such testing that may impact the integrity of the project as well as the cost are hereby deferred to the homeowner and his/her choice of a licensed contractor. TRUPLANS INC does not provide these services within the scope of this work order.

19.0 BUILDER TRACT MODEL PLANS: If client is purchasing floor plans only. These are the floor plan layouts provided by the original builder that have been drawn into CAD (.DWG file) by TRUPLANS INC as a "starter set" for working professionals using AutoCAD. They are SCALED drawings with dimensions and may vary from house to house even if the same model or reverse model are represented. Without further measurement verification these plans are not considered accurate. These tract model plans REQUIRE VERIFICATION of measurements before submitting to any agency or attempting to produce working drawings from them. They do not included elevations, structural, roofing or any other notes unless specified above.

20.0 PHOTOS, VIDEO, 3D SCANS: Homeowner grants permission to TRUPLANS INC to use all acquired photography, measurements, recorded Zoom meetings and/or 3D scanning data/imagery for training and marketing purposes. TRUPLANS INC shall not release any sensitive privacy information.

21.0 LINE DRAWINGS: Unless specifically included and itemized above NO plans are presented as line drawings. Examples, but not limited to; mechanical, electrical, plumbing, cabinetry, or other plans. If line drawings are requested an additional charge will need to be quoted and added to this work order as an addendum.

21.5 POST DESIGN PHASE CHANGES DURING STRUCTURAL, SUBMITTAL, and/or AFTER PERMIT

APPROVAL: Changes to plans (by adding or deleting items) for any reason after the design process has been complete and/or structural engineering, during/after plan check process and/or after permit approval are not as simple as just adding or deleting items from planning pages. Pages are highly integrated construction documents with co-related calculations, schedules, indexes, cross sections referencing other pages and details, square footages, energy thresholds, and more. Changing the main scope of work for the purpose of increasing or reducing the project size may affect a great many pages and/or cause a new plan check and/or HOA process to be required. If such major changes occur a new quote must be given for both plans and construction. THIS NOTICE DOES NOT APPLY TO MINOR FIELD CHANGES.

22.0 PERMIT ISSUANCE; Permit issuance is different from permit approval. Plans can have an approved status yet still have additional administrative requirements, state, county and/or local fees and releases before it can be "pulled" or "issued". Examples include, but are not limited to; waste resources, school district fees, sanitary district, fire marshal application, water district, etc... Unless specifically stated in this work order the Permit Issuance process is NOT included and must be done by the homeowner, contractor or agent. Truplans Inc may include permit issuance processing services with in-house contractors (see terms 9.2) and only if specifically stated in ITEM#52.

23.0 VOLUNTARY ARBITRATION AGREEMENT; Both the Homeowner and TRUPLANS INC agree to the process of arbitration to settle any disputes that may arise before, during or after the execution of this agreement. The Arbitrator shall be selected by the applicable California State Licensing Board and it's findings will be binding. Both parties hereby agree to settle using the process of arbitration.

Acknowledgement by Client of Scope and Type of Services

TYPE OF WORK: This is a work order for basic measuring services, computer aided design, design services, architectural plan services, coordinating engineering services and other related professionally licensed trades listed within as "YES" for included, "NO" for not included, or "TBD" if to be determined. The plans are being produced by TRUPLANS INC (a drafting and permit procurement corporation). Unless otherwise specified a licensed architect wet stamp is not included in this contract. TRUPLANS INC may recommended and/or quote any licensed professionals needed to fulfill the services. Homeowner may choose to accept TRUPLANS INC offers for licensed engineering and/or architectural services OR seek quotes from others. By signing this work order the Homeowner is authorizing TRUPLANS INC to vet and approve all licensed professionals that may be needed for this purpose. TRUPLANS INC is NOT responsible for services beyond the scope of the stated inclusions and NOT responsible for inaccurate plans, errors and omissions that are performed by other professionals licensed or unlicensed that the Homeowner may hire, recommend or acquire services from.

SIGNATURES

SIGNATURE: I, the undersigned, have read all the pages in this work order/ agreement, including the special notices and terms and conditions as stated above and I understand this document entirely. By my signature below I am also taking full responsibility for the financial cost for this project and fully approve all professionals referred to me by TRUPLANS INC. I authorize TRUPLANS INC, it's employees, shareholders, contractors, associates, partners and licensed professionals to perform the scope of work as outlined in this work order on my behalf and for the property stated in the scope of this project.

Wenjin Tan *wenjin tan*
 CLIENT PRINTED NAME SIGNATURE

DATE 1/29/2026

CHRIS DOERING
TRUPLANS INC - CEO

X Chris Doering
SIGNATURE

DATE 11/25/25

As TRUPLANS INC CEO, I am personally committed to providing you with exemplary services for your project. My team and I have a reputation of being our client's project planning advocates. We are always looking out for your best interest in this process. The majority of our business is word-of-mouth from one satisfied client to the next. We strive to earn your online review and highly value your referrals. We are also committed to our shareholders who have elected the standards, the methods and the practices to grow our service model. On behalf of the entire team at TRUPLANS INC, we look forward to working with you. My signature above validates this contract agreement for thirty days from the date signed after which this document and my signature expire.